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DATE: January 1%, 2015
FOR: ABB Contractors’ purchase of engineering services.

1. DEFINITIONS AND INTERPRETATION

1.1 In this document, the following terms shall have the following
meaning:

“ABB Contractor”: the purchasing ABB entity being party to the Sub-
contract;

“ABB Contractor Data”: any data or information acquired by Subcon-
tractor in preparation of or during the fulfilment of the Subcontract,
irrespective of whether such data or information relates to ABB Con-
tractor, its Affiliates or their respective customers or suppliers, includ-
ing but not limited to all technical or commercial know-how, drawings,
specifications, inventions, processes or initiatives which are of a confi-
dential nature as well as data or information belonging to ABB Con-
tractor or its Affiliates (i) relating to an identified or identifiable indi-
vidual or legal entity or any other entity which is subject to applicable
data protection or privacy laws and regulations, and/or (ii) being qual-
ified as “personal data”, “personal information”, or “personally identi-
fiable information” within the meaning of the applicable laws;

“ABB GTC/Engineering Services”: the present ABB General Terms
and Conditions for Purchase of Engineering Services (2015-1 Spain);
“Affiliate”: any entity, whether incorporated or not, which presently or
in the future, directly or indirectly owns, is owned by, or is under com-
mon ownership with a Party, by virtue of a controlling interest of 50 %
or more of the voting rights or the capital;

“Client”: the person, firm or company who has employed or will em-
ploy ABB Contractor for the execution of the Project;

“Effective Date”: the day when the Subcontract comes into full force
and effect as stated in the Subcontract;

“Intellectual and Industrial Property (Rights)”: all proprietary rights in
results created intellectually (by thought) and protected by law, includ-
ing but not limited to patents, patent applications and related division-
als and continuations, utility models, industrial designs, trade names,

16. TERMINATION

17. COMPLIANCE, INTEGRITY

18. ASSIGNMENT AND SUBCONTRACTING

19. NOTICES AND COMMUNICATION

20. WAIVERS

21. GOVERNING LAW AND DISPUTE SETTLEMENT

22. CONFIDENTIALITY, DATA SECURITY,
DATA PROTECTION

23. SEVERABILITY

24. SURVIVAL

25. ENTIRETY

26. RELATIONSHIP OF PARTIES

27. FURTHER ASSURANCES

trademarks, copyrights (regarding software source codes, Subcontrac-
tor Documentation, data, reports, tapes and other copyrightable mate-
rial) and respective applications, renewals, extensions, restorations, or
proprietary rights in results created intellectually (by thought) which
are protected by confidentiality, including but not limited to know-how
and trade secrets;

“Main Contract”: the contract entered into between Client and ABB
Contractor in respect of the Project;

“Order”: ABB Contractor’s purchase order (PO) issued to Subcontrac-
tor requesting the provision of Services as specified in the Order, which
is subject to the ABB GTC/Engineering Services and the Special Terms
and Conditions, as the case may be. An Order can be placed either (i)
as an electronic Order, or (ii) as a written Order; in both cases the Order
shall contain a reference to the ABB GTC/Engineering Services;
“Party”: either ABB Contractor or Subcontractor, collectively referred
to as “Parties”;

“Project”: the project to be executed by ABB Contractor under the
Main Contract;

“Schedule”: the time for completion of the Services as specified in the
Subcontract;

“Services”: the engineering services to be provided, including any
equipment and Work Products to be delivered, by Subcontractor and
all other undertakings, obligations and responsibilities of Subcontractor
specified in the Subcontract;

“Site”: the location where Subcontractor shall provide the Services;
“Subcontract”: a written contract, comprising of:

- Subcontract Execution Document,

- Special Terms and Conditions,

- ABB GTC/Engineering Services,

- Annexes,
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and/or the Order, which is accepted by Subcontractor (either expressly
by written statement or impliedly by fulfilling the Subcontract in whole
or in part);

“Subcontractor”: the party of the Subcontract responsible for providing
the Services;

“Subcontract Price”: the price to be paid by ABB Contractor to Sub-
contractor as specified in the Subcontract;

“Variation Order”: a change to the Subcontract such as to alter the
Schedule, and to amend, to omit, to add to, or otherwise to change the
Services or any parts thereof;

“Work Product”: means all materials, documents, software or other
items which are the result of the Services provided by Subcontractor in
any form or media, including without limitation to data, diagrams, re-
ports, specifications (including drafts).

1.2 Unless otherwise specified in the present ABB GTC/Engineering
Services or the Subcontract:

1.2.1 References to Clauses are to Clauses of the ABB
GTC/Engineering Services;

1.2.2 Headings to Clauses are for convenience only and do not affect
the interpretation of the ABB GTC/Engineering Services;

1.2.3 The use of the singular includes the plural and vice versa.

1.3 Capitalized terms used in the ABB GTC/Engineering Services and
the Subcontract shall have the meaning and shall be interpreted in the
way described under Clause 1.1 above or as otherwise expressly de-
fined in the ABB GTC/Engineering Services, or the Subcontract.

2. APPLICATION OF TERMS

2.1 The Subcontract, including the ABB GTC/Engineering Services,
shall be the exclusive terms and conditions upon which ABB Contrac-
tor is willing to deal with Subcontractor, and the terms of the Subcon-
tract, including the ABB GTC/Engineering Services, shall govern the
contractual relationship between ABB Contractor and Subcontractor.
2.2 No terms or conditions endorsed upon, delivered with or contained
in Subcontractor’s quotations, acknowledgements or acceptances,
specifications or similar documents will form part of the Subcontract,
and Subcontractor waives any right which it otherwise might have to
rely on such other terms or conditions.

2.3 Any amendment to the Subcontract or deviations from the provi-
sions of the Subcontract shall have no effect unless expressly agreed in
writing by the Parties.

3. SUBCONTRACTOR’S RESPONSIBILITIES

3.1 Subcontractor shall provide the Services (including Work Prod-
ucts):

3.1.1 in accordance with the applicable laws and regulations;

3.1.2 in accordance with the quality standards stated under Clause 11.1
and further specified in the Subcontract;

3.1.3 free from defects and from any rights of third parties;

3.1.4 on the dates specified in the Schedule;

3.1.5 in the quantity specified in the Subcontract; and

3.1.6 in accordance with ABB Contractor’s instructions which may be
issued from time to time; and

3.1.7 by skilled, experienced and competent engineers, foremen and
labour, hired in numbers necessary for the proper and timely provision
of the Services.

3.2 Subcontractor shall not substitute or modify any of the Services
without ABB Contractor’s prior written approval.

3.3 Subcontractor shall access the Site only with ABB Contractor’s
prior written approval. ABB Contractor shall grant Subcontractor ac-
cess to the respective portions of the Site (as may be required in ac-
cordance with the Schedule) to enable Subcontractor to perform its ob-
ligations under the Subcontract.

3.4 Subcontractor shall co-operate with ABB Contractor’s request in
scheduling and providing the Services to avoid conflict or interference
with work provided by other contractors and third parties at Site.

3.5 Subcontractor shall in a timely manner obtain and pay for all per-
mits, licenses, visas and approvals necessary to allow its personnel to
execute the Services in accordance with the Schedule. Personnel shall
comply with particular country specific travel safety instructions and/or
restrictions as provided by ABB Contractor. Subcontractor shall em-
ploy and provide sufficient number of competent and experienced per-
sonnel for the execution of the Services. Upon ABB Contractor’s re-
quest Subcontractor shall remove forthwith from the Site any person
who, in the opinion of ABB Contractor, misconducts or is incompetent
or negligent. Any person so removed shall be replaced within fifteen
(15) calendar days by a competent substitute. All costs relating to such
removal shall be borne by Subcontractor. Subcontractor shall employ
only persons free from contagious diseases. Subcontractor shall, if re-
quested by ABB Contractor, perform medical examination of his em-
ployees and provide ABB Contractor with the results of such examina-
tion, unless such provision would violate applicable laws.

3.6 Subcontractor shall satisfy itself as to the specifics of the Site, and
all aspects thereof insofar as they affect the execution of the Services.
Subcontractor shall also satisfy itself as to the means of access to the
Site, the accommodation which may be required, the extent and nature
of work and materials necessary for execution and completion of the
Services, and whether Subcontractor has reasonably considered all
such aspects in the Subcontract Price.

3.7 Subcontractor shall be responsible for any activities performed by
its employees in relation to the Subcontract, and in particular the fol-
lowing shall apply:

3.7.1 Subcontractor assumes full and exclusive responsibility for any
accident or occupational disease occurred to its employees in relation
to the performance of the Subcontract.

3.7.2 It is expressly agreed that the Subcontract does not imply any
employment relationship between ABB Contractor and Subcontractor,
or between ABB Contractor and Subcontractor’s employees assigned
to the execution of the Subcontract. ABB Contractor shall remain free
of any direct or indirect responsibility or liability for labour, social se-
curity or taxes with respect to Subcontractor and its employees as-
signed to the performance of the Subcontract.

3.7.3 Subcontractor shall hire or subcontract in its own name all em-
ployees required to perform effectively the Subcontract, who shall un-
der no circumstances act as ABB Contractor’s employees.

3.7.4 Subcontractor shall be solely and exclusively responsible for any
claims and/or lawsuits filed by its employees and — unless caused by
ABB Contractor’s gross negligence or intentional act — hold ABB Con-
tractor entirely safe and harmless from such claims and/or lawsuits.
Subcontractor undertakes to voluntarily appear in court, recognizing its
status as sole and exclusive employer, and to provide ABB Contractor
with any and all requested documentation necessary to ensure proper
legal defence of ABB Contractor in court.

3.7.5 ABB Contractor is authorized to make any payments due to Sub-
contractor’s employees performing the Subcontract, in order to avoid
lawsuits. Such payments may be made through withholding Subcon-
tractor’s credits, through offsetting or in any other way. Subcontractor
shall provide any support requested by ABB Contractor with regard to
such payments and indemnify ABB Contractor for any payments made.

4. HEALTH, SAFETY AND ENVIRONMENT (HSE)
4.1 Subcontractor shall comply and ensure compliance by any of its

employees and subcontractors with all applicable laws relating to HSE
throughout the performance of the Subcontract.

4.2 Subcontractor shall comply with (i) ABB Contractor’s HSE instruc-
tions for the Site and ABB’s Code of Practice for Safe Working (as
referred to in the Special Terms and Conditions), (ii) Client’s instruc-
tions concerning HSE at Site and (iii) applicable industry standards and
good engineering practice.
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4.3 Subcontractor shall ensure that all its personnel, and its subcontrac-
tors’ personnel, working on Site shall have received relevant training
and induction before being allowed to work on Site. Subcontractor shall
immediately remove from Site any person who, in ABB Contractor’s
opinion, fails to comply with the provisions of the relevant legislation,
regulations and rules as appropriate or such other HSE legislation,
which from time to time may be in force.

4.4 Subcontractor shall be solely responsible for the health and safety
of all its employees and subcontractors at Site and shall immediately
advise ABB Contractor and the relevant authority, if so required, of the
occurrence of any accident, incident or near-miss on or about the Site
or otherwise in connection with the provision of the Services. Within
twenty four (24) hours after the occurrence of any such accident, inci-
dent or near-miss, Subcontractor shall furnish ABB Contractor with a
written report, which shall be followed within fourteen (14) calendar
days by a final report. Subcontractor shall also provide such a report to
the appropriate authority when required. This procedure shall not re-
lieve Subcontractor from the full responsibility to protect persons and
property, and from its liability for damages.

5. VARIATION ORDERS

ABB Contractor may issue, in the standard form provided in the An-
nexes, Variation Orders to Subcontractor to alter the Schedule, to
amend, omit, add to, or otherwise change the Services or any parts
thereof. Subcontractor shall carry out such Variation Orders only upon
receipt of written Variation Order and continue to be bound by the pro-
visions of the Subcontract. The value of each Variation Order shall then
be added to or deducted from the Subcontract Price, as appropriate;
agreed unit prices shall continue to apply. The Variation Order shall,
as the case may be, express the amount of time by virtue of which the
Schedule shall be shortened or extended. Subcontractor shall not post-
pone or delay the performance of a Variation Order on the grounds of
dispute, or that it is subject to acceptance by Subcontractor, or agreeing
to the value amount, and/or time extension to Schedule.

6. PROVISION OF THE SERVICES

6.1 Subcontractor shall provide the Services and meet the Schedule
both as specified in the Subcontract. Partial performance is not ac-
cepted unless confirmed or requested by ABB Contractor in writing.

6.2 Subcontractor shall submit for ABB Contractor’s approval a de-
tailed execution plan (including agreed milestones as specified in the
Subcontract) for the performance of the Subcontract and shall assist
ABB Contractor with regard to the scheduling and planning process,
and cooperate with ABB Contractor in all respects of the Subcontract
scheduling and planning.

6.3 Unless requested otherwise, Subcontractor shall at least monthly in
the form requested by ABB Contractor, report the status of the provi-
sion of the Services. Subcontractor shall anticipate that the Services
may be interfered with or incidentally delayed from time to time due to
concurrent performance of work by others. The report shall be provided
to ABB Contractor within five (5) calendar days from the end of the
month covered by the report. If the provision of the Services or any part
thereof is behind the Schedule, Subcontractor shall submit in writing a
recovery plan specifying its activities for reaching compliance with the
Schedule. Upon ABB Contractor’s request, Subcontractor shall pro-
vide ABB Contractor at any time with all information regarding the
provision of the Services. ABB Contractor shall have the right to with-
hold payments under the Subcontract if Subcontractor fails to submit
any of the reports.

6.4 Subcontractor must indicate latest at the time of acceptance of the
Subcontract the customs tariff numbers of the country of consignment
and the countries of origin for all Services. For controlled Services, the
relevant national export control numbers must be indicated and, if the
Services are subject to U.S. export regulations, the U.S. Export Control
Classification Numbers (ECCN) or classification numbers of the Inter-
national Traffic In Arms Regulations (ITAR) must be specified. Proofs
of preferential origin as well as conformity declarations and marks of

the country of consignment or destination are to be submitted without
being requested; certificates of origin upon request.

7. TIME FOR PROVIDING THE SERVICES, DELAY

7.1 If Subcontractor does not comply with the Schedule, ABB Contrac-
tor reserves the right to instruct Subcontractor in writing to expedite its
performance under the Subcontract. Subcontractor shall take such
measures (in accordance with ABB Contractor’s instructions) as re-
quired for acceleration of progress so as to complete the provision of
the Services, or the relevant part thereof, on time. Subcontractor shall
not be entitled to any additional payment for taking such steps to accel-
erate the work to meet the Schedule. Subcontractor shall notify ABB
Contractor in writing within twenty four (24) hours of the occurrence
and cause of any delay and also to make every effort to minimise or
mitigate the costs or the consequences of such delay.

7.2 If Subcontractor fails to provide the Services in accordance with
the Schedule, Subcontractor shall pay liquidated damages to ABB Con-
tractor for this default. The liquidated damages shall be payable at a
rate specified in the Subcontract. Subcontractor shall pay the liquidated
damages upon written demand or upon receipt of an invoice from ABB
Contractor. The amount of liquidated damages may be deducted by
ABB Contractor from any payments due or which may become due to
Subcontractor prejudice to any other recovery method. The payment of
such liquidated damages shall not relieve Subcontractor from any of its
obligations and liabilities under the Subcontract.

7.3 If the delay in providing the Services is such that ABB Contractor
is entitled to maximum liquidated damages and if the Services are still
not provided, ABB Contractor may in writing demand provision of the
Services within a final reasonable period which shall not be less than
one week.

7.4 1f Subcontractor does not provide the Services within such final
period and this is not due to any circumstance for which ABB Contrac-
tor is responsible, then ABB Contractor reserves the right to:

7.4.1 terminate the Subcontract pursuant to Clause 16 (Termination);

7.4.2 refuse any subsequent provision of the Services which Subcon-
tractor attempts to make;

7.4.3 recover from Subcontractor any costs or expenditure incurred by
ABB Contractor in obtaining the services in substitution from another
Subcontractor;

7.4.4 claim in addition to liquidated damages under Clause 7 for any
additional costs, losses or damages incurred whatsoever by ABB Con-
tractor which are reasonably attributable to Subcontractor’s failure to
comply with the Subcontract.

7.5 ABB Contractor shall also have the right to terminate the Subcon-
tract by notice in writing to the Subcontractor, if it is clear from the
circumstances that there will occur a delay in providing the Services
which under Clause 7 would entitle ABB Contractor to maximum lig-
uidated damages.

8. MONITORING AND ACCEPTANCE OF THE SERVICES

8.1 Subcontractor shall allow ABB Contractor and/or its authorised
representatives to monitor the provision of the Services at any time.

8.2 Notwithstanding any monitoring, Subcontractor shall remain fully
responsible for the Services” compliance with the Order. This applies
whether or not ABB Contractor has exercised its right of monitoring
and shall not limit Subcontractor’s obligations under the Order. For the
avoidance of doubt, monitoring of Services by ABB Contractor Cus-
tomer and/or its authorised representatives shall in no event exempt
Subcontractor from or limit Subcontractor’s warranties or liability in
any way.

8.3 ABB Contractor shall not be deemed to have accepted any Services
until it has had a reasonable time to review them following completion
or, in the case of a defective performance, until a reasonable time after
such defective performance has become apparent. Such reasonable
time period shall be determined by the specifics of the Services, the
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defective performance and the circumstances of the provision of the
Services.

9. SUSPENSION OF THE SUBCONTRACT

9.1 ABB Contractor shall have the right to suspend performance of the
Subcontract at any time for convenience for a period of 90 calendar
days in the aggregate without any compensation to Subcontractor. In
case the suspension extends beyond 90 calendar days, Subcontractor
shall be compensated by ABB Contractor for the direct and reasonable
incurred costs of such suspension. The agreed time for performance of
the Subcontract or the concerned part thereof shall be extended by the
time period of the suspension.

9.2 If the suspension of the Subcontract is caused or requested by Cli-
ent, Subcontractor shall be entitled only to a compensation as specified
in the Subcontract and to the extent paid by Client.

9.3 Subcontractor shall suspend the performance of the Subcontract or
any part thereof, including postponing the provision of the Services, for
such times and in such manner as ABB Contractor considers necessary
(i) for proper HSE or execution of the Subcontract, or (ii) due to any
default by Subcontractor, in which case Subcontractor shall bear all
costs and be liable for the delay arising from such suspension.

9.4 Subcontractor shall have no right to suspend performance of the
Subcontract.

10. FORCE MAJEURE

10.1 Neither Party shall be liable for any delay in performing or for
failure to perform its obligations under the Subcontract if the delay or
failure results from an event of “Force Majeure”, provided that the af-
fected Party serves notice to the other Party within five (5) calendar
days from occurrence of the respective event of Force Majeure.

10.2 “Force Majeure” means the occurrence of any event which is un-
foreseeable and beyond the control of the Party affected that results in
the failure or delay by such Party of some performance under the Sub-
contract, in full or part. Each Party shall use its reasonable endeavours
to minimise the effects of any event of Force Majeure.

11. WARRANTY

11.1 Subcontractor warrants that the Services (including Work Prod-
ucts):

11.1.1 comply with the Subcontract, including but not limited to any
specification as stipulated in the Subcontract, and according to the
highest standards and in the manner and method recognized by good
engineering practices;

11.1.2 are fit for the particular purpose of the Project, whether ex-
pressly or impliedly made known to Subcontractor in the Subcontract;
11.1.3 are free from defects; and

11.1.4 comply with Clauses 3.1.1 and 17 (Compliance, Integrity).

11.2 The warranty period shall be thirty six (36) months from ac-
ceptance of the Services.

11.3 In the event of a breach of warranty, the entire warranty period of
Clause 11.2 shall be restarted upon Client’s and/or ABB Contractor’s
written confirmation the Services are no longer defective.

11.4 In case of non-compliance with the warranty provided under this
Clause 11, ABB Contractor shall be entitled to enforce one or more of
the following remedies at Subcontractor’s own expense and risk:

11.4.1 to give Subcontractor the opportunity to carry out any additional
work necessary to ensure that the terms and conditions of the Subcon-
tract are fulfilled within twenty (20) calendar days from ABB Contrac-
tor’s notice;

11.4.2 to carry out (or to instruct a third party to carry out) any addi-
tional work necessary to make the Services comply with the Subcon-
tract;

11.4.3 to obtain from Subcontractor prompt replacement of the non-
compliant Services by other Services conforming with the Subcontract;

11.4.4 to refuse to accept any further provision of the Services, but
without exemption from Subcontractor’s liability for the defective Ser-
vices;

11.4.5 to claim such costs and damages as may have been sustained by
ABB Contractor as a result of Subcontractor’s breach or failure;
11.4.6 to terminate the Subcontract in accordance with Clause 16.1.
11.5 The rights and remedies available to ABB Contractor and con-

tained in the Subcontract are cumulative and are not exclusive of any
rights or remedies available under warranty, at law or in equity.

12. PRICES, PAYMENT TERMS, INVOICING

12.1 The Subcontract Price shall be deemed to cover the fulfilment by
Subcontractor of all its obligations under the Subcontract and include
the costs of the Services specified and the costs for everything, includ-
ing but not limited to supervision, fees, taxes, duties, transportation,
profit, overhead, licences, permits, and travel, whether indicated or de-
scribed or not, which is necessary for the provision of the Services.

12.2 The prices stipulated in the Subcontract are fixed unless otherwise
provided in a Variation Order.

12.3 The payment terms and the applicable procedures shall be speci-
fied in the Subcontract.

12.4 Subcontractor shall submit invoices complying with Subcontrac-
tor’s and ABB Contractor’s applicable local mandatory law, generally
accepted accounting principles and ABB Contractor requirements set
forth in the Subcontract, which shall contain the following minimum
information: Subcontractor name, address and reference person includ-
ing contact details (telephone, e-mail etc.); invoice date; invoice num-
ber; Order number (same as stated in the Order); Subcontractor number
(same as stated in the Order); address of ABB Contractor; quantity;
specification of Services supplied; price (total amount invoiced); cur-
rency; tax or VAT amount; tax or VAT number; Authorized Economic
Operator and/or Approved Exporter Authorization number and/or other
customs identification number, if applicable.

12.5 Invoices shall be accompanied by interim release of liens or priv-
ileges and shall be issued to ABB Contractor as stated in the Subcon-
tract. Invoices shall be sent to the invoice address specified in the Sub-
contract. The submission of an invoice shall be deemed to be a confir-
mation by Subcontractor that it has no additional claims, except as may
already have been submitted in writing, for anything that has occurred
up to and including the last day of the period covered by such invoice.

12.6 Subcontractor shall make payment in due time for all equipment
and labour used in, or in connection with, the performance of the Sub-
contract in order to avoid the imposition of any lien or privilege against
any portion of the Services and/or the Project. In the event of the im-
position of any such lien or privilege by any person who has supplied
any such equipment or labour, or by any other person claiming by,
through or under Subcontractor, Subcontractor shall, at its own ex-
pense, promptly take any and all action as may be necessary to cause
such lien or privilege to be released or discharged. Subcontractor shall
furnish satisfactory evidence, when requested by ABB Contractor, to
verify compliance with the above. In the alternative, ABB Contractor
may pay to release the lien and withhold such amounts from Subcon-
tractor.

12.7 ABB Contractor shall have the right to withhold the whole or part
of any payment to Subcontractor which, in the opinion of ABB Con-
tractor, is necessary for protection of ABB Contractor from loss on ac-
count of claims against Subcontractor, or failure by Subcontractor to
make due payments to its sub-suppliers or employees, or not having
paid taxes, dues and social insurance contributions. ABB Contractor
reserves the right to set off such amount owed to Subcontractor, or
withhold payment for Services not provided in accordance with the
Subcontract. However, Subcontractor shall not be entitled to set off any
amounts owed by ABB Contractor to Subcontractor, unless prior ap-
proval has been granted by ABB Contractor in writing.

ABB GTC
Spain).docx

Engineering  Services  (2015-1

ABRB

page 4 of 8




ABB GTC/Engineering Services (2015-1 Spain)

13. INTELLECTUAL AND INDUSTRIAL PROPERTY

13.1 Subcontractor assigns herewith to ABB Contractor full ownership
rights in and to any Intellectual and Industrial Property in the Work
Products arising from the Services for the full duration of such rights,
wherever in the world enforceable. Subcontractor further agrees to ex-
ecute, upon ABB Contractor’s request and at its cost, all further docu-
ments and assignments and do all such further things as may be neces-
sary to perfect ABB Contractor’s ownership title to the Intellectual and
Industrial Property or to register ABB Contractor as owner of the Intel-
lectual and Industrial Property with any registry, including but not lim-
ited to governmental registration authorities or private registration or-
ganisations.

13.2 The Intellectual and Industrial Property Rights in any Work Prod-
ucts created by or licensed to Subcontractor prior to the Effective Date
or outside of the Subcontract, and any subsequent modifications to the
same (“Pre-Existing Works™) will remain vested in Subcontractor or
the respective third party owner. To the extent that Pre-Existing Works
are embedded in any Work Products delivered by Subcontractor, ABB
Contractor and its Affiliates shall have a worldwide, irrevocable, per-
petual, transferrable, non-exclusive, royalty-free licence with rights to
sublicense to use the Pre-Existing Works as part of such Work Prod-
ucts, including the right to further improve, develop, market, distribute,
sub-license, exploit or otherwise use the Work Products containing
such Pre-Existing Works.

14. LIABILITY AND INDEMNITY

14.1 Subcontractor shall indemnify ABB Contractor against all liabili-
ties, losses, damages, injuries, cost, expenses, actions, suits, claims, de-
mands, charges or expenses whatsoever arising in connection with
death or injury suffered by persons employed by Subcontractor or any
of its sub-suppliers.

14.2 Without prejudice to applicable mandatory law or unless other-
wise agreed between the Parties, Subcontractor shall compensate/in-
demnify ABB Contractor and Client for all liabilities, losses, damages,
injuries, cost, actions, suits, claims, demands, charges or expenses
whatsoever arising out of or in connection with the performance of the
Subcontract and/or the Services (i) for Subcontractor’s breaches of the
Subcontract, and (ii) for any claim made by a third party (including
employees of Subcontractor) against ABB Contractor in connection
with the Services and to the extent that the respective liability, loss,
damage, injury, cost or expense was caused by or arises from acts or
omissions of Subcontractor and/or from the Services.

14.3 In the event of infringements of third party Intellectual and Indus-
trial Property Rights caused by or related to the Services and/or the
Work Products:

14.3.1 Subcontractor shall reimburse ABB Contractor and Client for
any liabilities, losses, damages, injuries, costs and expenses (including
without limitation to any direct, indirect, or consequential losses, loss
of profit and loss of reputation, and all interest, penalties and legal and
other professional costs and expenses) arising out of such infringement.
This obligation does not limit any further compensation rights of ABB
Contractor or Client;

14.3.2 Without prejudice to ABB Contractor’s right under the Subcon-
tract, Subcontractor shall, upon notification from ABB Contractor at
Subcontractor’s cost (i) procure for ABB Contractor the right to con-
tinue using the Work Products; (ii) modify the Work Products so that
they cease to be infringing; or (iii) replace the Work Products by non-
infringing Work Products.

14.4 Subcontractor shall be responsible for the acts, omissions, de-
faults, negligence or obligations of any of its sub-suppliers, its agents,
servants or workmen as fully as if they were the acts, omissions, de-
faults, negligence or obligations of Subcontractor.

14.5 ABB Contractor reserves the right to set off any indemnity/liabil-

ity claims under the Subcontract against any amounts owed to Subcon-
tractor.

14.6 For any indemnity obligations, Subcontractor shall defend ABB
Contractor at its cost against any third party claims upon ABB Contrac-
tor’s request.

15. INSURANCE

15.1 Subcontractor shall maintain as required in the Special Terms and
Conditions and at its expense with reputable and financially sound in-
surers acceptable to ABB Contractor the following type of insurances:
professional liability insurance, public liability insurance, statutory
worker’s compensation/employer’s liability insurance.

15.2 All insurance policies shall be endorsed to include ABB Contrac-
tor as additional insured and provide a waiver of insurer’s right of sub-
rogation in favour of ABB Contractor. Subcontractor shall no later than
Effective Date provide to ABB Contractor certificates of insurance
covering such policies as well as confirmation that premiums have been
paid. Subcontractor shall also provide upon ABB Contractor’s request
copies of such insurance policies.

15.3 In case of loss and damage related to the covers in Clause 15, any
and all deductibles shall be for Subcontractor’s account.

15.4 Subcontractor shall furnish notice to ABB Contractor within thirty
(30) calendar days of any cancellation or non-renewal or material
change to the terms of any insurance.

15.5 All Subcontractor policies (except worker’s compensation/em-
ployer’s liability) shall be considered primary insurance and any insur-
ance carried by ABB Contractor shall not be called upon by Subcon-
tractor’s insurers to contribute or participate on the basis of contrib-
uting, concurrent, double insurance or otherwise.

15.6 Should Subcontractor fail to provide insurance certificates and
maintain insurance according to Clause 15, ABB Contractor shall have
the right to procure such insurance cover at the sole expense of Sub-
contractor.

15.7 Any compensation received by Subcontractor shall be applied to-
wards the replacement and/or restoration of the Services.

15.8 Nothing contained in this Clause 15 shall relieve Subcontractor of
any liability under the Subcontract or any of its obligations to make
good any loss or damage. The insured amounts can neither be consid-
ered nor construed as a limitation of liability.

16. TERMINATION

16.1 Without prejudice to any other rights or remedies to which ABB
Contractor may be entitled, ABB Contractor may terminate the Sub-
contract in the event that:

16.1.1 Subcontractor commits a breach of its obligations under the Sub-
contract, and fails to remedy that breach within ten (10) calendar days
(unless otherwise stated under the Subcontract) of receiving written no-
tice from ABB Contractor requiring its remedy; or

16.1.2 subject to Clause 7.3, the maximum amount of liquidated dam-
ages payable by Subcontractor is reached, or, subject to Clause 7.5, it
is clear from the circumstances that a delay will occur in providing the
Services which would entitle ABB Contractor to maximum liquidated
damages; or

16.1.3 Subcontractor fails to provide, in response to demand by ABB
Contractor, adequate assurance of Subcontractor’s future performance,
whereby ABB Contractor shall be the sole judge of the adequacy of
said assurance; or

16.1.4 Subcontractor ceases, or threatens to cease, performing a sub-
stantial portion of its business, whether voluntarily or involuntarily,
that has or will have an adverse effect on Subcontractor’s ability to per-
form its obligations under the Subcontract; or

16.1.5 any representation or warranty made by Subcontractor in the
Subcontract is not true, or inaccurate and if such lack of truth or accu-
racy would reasonably be expected to result in an adverse impact on
ABB Contractor, unless cured within ten (10) calendar days after the
date of written notice of such lack; or

16.1.6 there is a change of control of Subcontractor.
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16.2 Upon termination according to Clause 16.1, ABB Contractor shall
be entitled to reclaim all sums which ABB Contractor has paid to Sub-
contractor under the Subcontract and to claim compensation for any
costs, losses or damages incurred whatsoever in connection with such
termination.

16.3 Upon termination according to Clause 16.1, ABB Contractor may
complete the Subcontract or employ other suppliers to complete the
Subcontract. Any such work shall be performed at Subcontractor’s risk
and expense.

16.4 Upon termination according to Clause 16.1, ABB Contractor shall
have the right to enter into, and Subcontractor shall undertake to assign,
any agreements with Subcontractor’s sub-suppliers. Any costs related
to such assignments of agreements with sub-suppliers from Subcon-
tractor to ABB Contractor shall be for the account of Subcontractor.

16.5 ABB Contractor has the right to terminate the Subcontract or parts
of the Subcontract without cause at any time with immediate effect at
its sole discretion by written notice to Subcontractor. Upon receipt of
such notice Subcontractor shall stop all provision of the Services and
performance of the Subcontract unless otherwise directed by ABB
Contractor. ABB Contractor shall pay Subcontractor for the Services
provided. Subcontractor shall have no further claim for compensation
due to such termination. Claims for compensation of loss of anticipated
profits are excluded.

16.6 In case the Main Contract is terminated for reasons other than Sub-
contractor’s performance and if ABB Contractor, as a result thereof,
terminates the Subcontract, compensation to be paid to Subcontractor
shall correspond to the compensation paid by Client to ABB Contractor
for the respective part of the Subcontract.

16.7 On termination of the Subcontract, Subcontractor shall immedi-
ately deliver to ABB Contractor all copies of information or data pro-
vided by ABB Contractor to Subcontractor for the purposes of the Sub-
contract. Subcontractor shall certify to ABB Contractor that Subcon-
tractor has not retained any copies of such information or data.

16.8 On termination of the Subcontract, Subcontractor shall immedi-
ately deliver to ABB Contractor all specifications, programs and other
information, data, and Subcontractor Documentation regarding the Ser-
vices which exist in any form whatsoever at the date of such termina-
tion, whether or not then complete.

16.9 Termination of the Subcontract, however arising, shall not affect
or prejudice the accrued rights of the Parties as at termination, or the
continuation of any provision expressly stated to survive, or implicitly
surviving, termination.

17. COMPLIANCE, INTEGRITY

17.1 Subcontractor shall provide the Services and/or Work Products in
compliance with all relevant legislation, laws, rules, regulations, and
codes of practice, guidance and other requirements of any relevant gov-
ernment or governmental agency. To the extent that such regulations
are advisory rather than mandatory, the standard of compliance to be
achieved by Subcontractor shall be in compliance with the generally
accepted best practice of the relevant industry.

17.2 Subcontractor must comply with the ABB Lists of Prohibited and
Restricted Substances and with the reporting and other requirements
regarding Conflict Minerals made available under www.abb.com —
Supplying — Material Compliance or otherwise and shall provide
ABB Contractor with respective documents, certificates and statements
if requested. Any statement made by Subcontractor to ABB Contractor
(whether directly or indirectly, e. g. where applicable via the ABB Sup-
plier Registration and Pre-Qualification System) with regard to materi-
als used for or in connection with the Services and/or Work Products
will be deemed to be a representation under the Subcontract.

17.3 Subcontractor represents and warrants that it is knowledgeable
with, and is and will remain in full compliance with all applicable trade
and customs laws, regulations, instructions, and policies, including, but
not limited to, securing all necessary clearance requirements, proofs of
origin, export and import licenses and exemptions from, and making

all proper filings with appropriate governmental bodies and/or disclo-
sures relating to the provision of services, the release or transfer of
goods, hardware, software and technology to non U.S. nationals in the
U.S., or outside the U.S., the release or transfer of technology and soft-
ware having U.S. content or derived from U.S. origin software or tech-
nology.

17.4 No material or equipment included in or used for the Services
and/or Work Products shall originate from any company or country
listed in any relevant embargo issued by the authority in the country
where the Services and/or Work Products shall be used or an authority
otherwise having influence over the equipment and material forming
part of the Services and/or Work Products. If any of the Services and/or
Work Products are or will be subject to export restrictions, it is Sub-
contractor’s responsibility to promptly inform ABB Contractor in writ-
ing of the particulars of such restrictions.

17.5 Both Parties warrant that each will not, directly or indirectly, and
that each has no knowledge that the other Party or any third parties will,
directly or indirectly, make any payment, gift or other commitment to
its customers, to government officials or to agents, directors and em-
ployees of each Party, or any other party in a manner contrary to appli-
cable laws (including but not limited to the U. S. Foreign Corrupt Prac-
tices Act and, where applicable, legislation enacted by member states
and signatories implementing the OECD Convention Combating Brib-
ery of Foreign Officials), and shall comply with all relevant laws, reg-
ulations, ordinances and rules regarding bribery and corruption. Noth-
ing in the Subcontract shall render either Party or any of its Affiliates
liable to reimburse the other for any such consideration given or prom-
ised.

17.6 Subcontractor herewith acknowledges and confirms that Subcon-
tractor has received a copy of ABB’s Code of Conduct and ABB’s Sup-
plier Code of Conduct or has been provided information on how to ac-
cess both ABB Codes of Conduct online under www.abb.com/Integ-
rity. Subcontractor is obliged and agrees to perform its contractual ob-
ligations in accordance with both ABB Codes of Conduct, including
but without limitation to all employment, health, safety and environ-
mental requirements specified therein and under www.abb.es — ABB
en Espafia — Portal de Proveedores.

17.7 Any violation of an obligation contained in this Clause 17 shall be
a material breach of the Subcontract. Either Party’s material breach
shall entitle the other Party to terminate the Subcontract with immedi-
ate effect and without prejudice to any further right or remedies under
such Subcontract or applicable law.

17.8 Notwithstanding anything to the contrary contained in the Sub-
contract, Subcontractor shall, without any limitations, indemnify and
hold harmless ABB Contractor from and against any liabilities, claim,
proceeding, action, fine, loss, cost or damages arising out of or relating
to any such violation of the above mentioned obligations and the ter-
mination of the Subcontract, or arising from export restrictions con-
cealed by Subcontractor. With respect to export restrictions solely at-
tributable to ABB Contractor’s use of the Services and/or Work Prod-
ucts, the now said commitment shall only apply to the extent Subcon-
tractor has knowledge of or reasonably should have been aware of such
use.

18. ASSIGNMENT AND SUBCONTRACTING

18.1 Subcontractor shall neither novate nor assign, subcontract, trans-
fer, nor encumber the Subcontract nor any parts thereof (including any
monetary receivables from ABB Contractor) without prior written ap-
proval of ABB Contractor.

18.2 ABB Contractor may at any time assign, novate, encumber, sub-
contract or deal in any other manner with all or any of its rights or ob-
ligations under the Subcontract.

19. NOTICES AND COMMUNICATION

Any notice shall (unless otherwise agreed upon) be given in the lan-
guage of the Subcontract by sending the same by registered mail, cou-
rier, fax or by e-mail to the address of the relevant Party as stated in the
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Subcontract or to such other address as such Party may have notified in
writing to the other for such purposes. E-mail and fax notices expressly
require written confirmation issued by the receiving Party. Electronic
read receipts may not under any circumstances be deemed as confirma-
tion of notice. Electronic signatures shall not be valid, unless expressly
agreed in writing by duly authorised representatives of the Parties.

20. WAIVERS

Failure to enforce or exercise, at any time or for any period, any term
of the applicable ABB GTC/Engineering Services or the Subcontract
does not constitute, and shall not be construed as, a waiver of such term
and shall not affect the right later to enforce such term or any other term
herein contained.

21. GOVERNING LAW AND DISPUTE SETTLEMENT

21.1 The Subcontract shall be governed by and construed in accordance
with the laws of the country (and/or the state, as applicable) of ABB
Contractor’s legal registration, however under exclusion of its conflict
of law rules and the United Nations Convention on International Sale
of Goods.

21.2 For domestic dispute resolution matters, whereby ABB Contractor
and Subcontractor are registered in the same country, any dispute or
difference arising out of or in connection with the Subcontract, includ-
ing any question regarding its existence, validity or termination or the
legal relationships established by the Subcontract, which cannot be set-
tled amicably or by mediation, shall be submitted to the jurisdiction of
the competent courts at the place of ABB Contractor’s registration, un-
less other courts or arbitration are agreed in writing between the Parties.

21.3 For cross border dispute resolution matters, whereby ABB Con-
tractor and Subcontractor are registered in different countries, unless
agreed otherwise in writing between the Parties, any dispute or differ-
ence arising out of or in connection with the Subcontract, including any
question regarding its existence, validity or termination or the legal re-
lationships established by the Subcontract, which cannot be settled am-
icably or by mediation, shall be finally settled under the Rules of Arbi-
tration of the International Chamber of Commerce by three arbitrators
appointed in accordance with the said Rules. The place of arbitration
shall be the location where ABB Contractor is registered, unless other-
wise agreed in writing. The language of the proceedings and of the
award shall be English. The decision of the arbitrators shall be final and
binding upon both Parties, and neither Party shall seek recourse to an
ordinary state court or any other authority to appeal for revisions of the
decision.

22. CONFIDENTIALITY, DATA SECURITY,
DATA PROTECTION
22.1 Subcontractor shall:

22.1.1 Unless otherwise agreed in writing, keep in strict confidence all
ABB Contractor Data and any other information concerning ABB Con-
tractor’s or its Affiliates’ business, its products and/or its technologies
which Subcontractor obtains in connection with the Services to be pro-
vided (whether before or after acceptance of the Subcontract). Subcon-
tractor shall restrict disclosure of such confidential material to such of
its employees, agents or subcontractors or other third parties as need to
know the same for the purpose of the provision of the Services to ABB
Contractor. Subcontractor shall ensure that such employees, agents,
subcontractors or other third parties are subject to and comply with the
same obligations of confidentiality as applicable to Subcontractor and
shall be liable for any unauthorized disclosures;

22.1.2 Apply appropriate safeguards, adequate to the type of ABB Con-
tractor Data to be protected, against the unauthorised access or disclo-
sure of ABB Contractor Data and protect such ABB Contractor Data in
accordance with the generally accepted standards of protection in the
related industry, or in the same manner and to the same degree that it
protects its own confidential and proprietary information — whichever
standard is higher. Subcontractor may disclose confidential infor-

mation to “Permitted Additional Recipients” (which means Subcon-
tractor’s authorised representatives, including auditors, counsels, con-
sultants and advisors) provided always that such Permitted Additional
Recipients sign with Subcontractor a confidentiality agreement with
terms substantially similar hereto or, where applicable, are required to
comply with codes of professional conduct ensuring confidentiality of
such information;

22.1.3 Not (i) use ABB Contractor Data for any other purposes than for
providing the Services, or (ii) reproduce the ABB Contractor Data in
whole or in part in any form except as may be required by the respective
contractual documents, or (iii) disclose ABB Contractor Data to any
third party, except to Permitted Additional Recipients or with the prior
written consent of ABB Contractor;

22.1.4 Install and update at its own costs required adequate virus pro-
tection software and operating system security patches for all comput-
ers and software utilized in connection with providing the Services;

22.15 Inform ABB Contractor without delay about suspicion of
breaches of data security or other serious incidents or irregularities re-
garding any ABB Contractor Data.

22.2 Subcontractor agrees that ABB Contractor shall be allowed to pro-
vide any information received from Subcontractor to any Affiliate of
ABB Contractor. Subcontractor shall obtain in advance all necessary
approval or consent for ABB Contractor to provide such information to
ABB Contractor’s Affiliates if such information is confidential for any
reason or subject to applicable data protection or privacy laws and reg-
ulations.

22.3 In case the type of ABB Contractor Data affected is particularly
sensitive and therefore, according to ABB Contractor’s opinion, re-
quires a separate confidentiality and non-disclosure agreement, Sub-
contractor agrees to enter into such agreement. The same applies with
regard to data privacy topics which are not covered by this Clause 22
and which may require a separate data processing agreement according
to applicable laws and regulations.

22.4 The obligations under this Clause 22 exist for an indefinite period
of time and therefore shall survive the expiration or termination of the
Subcontract for any reason.

22.5 Pursuant to the terms of the Organic Personal Data Protection Act
15/1999 of December 13 (LOPD) and the corresponding regulations,
ABB Contractor hereby serves notice that the personal data provided
by Subcontractor will be filed by Asea Brown Boveri S. A., with head-
quarters in Calle San Romualdo 13, 28037 Madrid, Spain, and will be
used for the purpose of maintaining the Subcontract, overseeing and
administering purchases and administering procurement services. Sub-
contractor expressly authorizes the use of its personal data for such pur-
pose as well as cession and transfer of personal data both nationally and
internationally within the ABB Group of companies, active in the field
of power and automation technologies, for the above stated purpose.
The personal data is stored in accordance with established principles of
confidentiality and security measures. ABB Contractor hereby also in-
forms Subcontractor that it may exercise its rights of access, modifica-
tion, cancellation, correction or opposition in accordance with LOPD
by notifying ABB Contractor at the above specified address, to the at-
tention of Group Function Legal and Integrity.

23. SEVERABILITY

The invalidity or unenforceability of any term or of any right arising
pursuant to the Subcontract shall not adversely affect the validity or
enforceability of the remaining terms and rights. The respective terms
or rights arising pursuant to the Subcontract shall be given effect as if
the invalid, illegal or unenforceable provision had been deleted and re-
placed by a provision with a similar economic effect to that of the de-
leted provision if this can be achieved by another provision.

24, SURVIVAL
24.1 Provisions of the ABB GTC/Engineering Services which either

are expressed to survive the termination of the Subcontract or from
their nature or context it is contemplated that they are to survive such
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termination shall remain in full force and effect notwithstanding such
termination.

24.2 The obligations set forth in Clauses 11 (Warranty), 14 (Liability
and Indemnity) and 22 (Confidentiality, Data Security, Data Protec-
tion) shall survive expiration and termination of the Subcontract.

25. ENTIRETY

The Subcontract constitutes the entire agreement and understanding be-
tween the Parties and replaces any prior agreement, understanding or
arrangement between the Parties, whether oral or in writing.

26. RELATIONSHIP OF PARTIES

The relationship of the Parties is that of independent parties dealing at
arm’s length and nothing in this Subcontract shall be construed to con-
stitute any kind of an agency or partnership with ABB Contractor or
Client, and Subcontractor is not authorised to represent ABB Contrac-
tor or Client.

27. FURTHER ASSURANCES

The Parties shall do and execute all such further acts and things as are
reasonably required to give full effect to the rights given and the trans-
actions contemplated by the Subcontract.
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